



21-83 - Historical Museum Westside Renovations and Restroom Project

Scoring Summary

Active Submissions

	Total	Price	Construction Duration & Sequencing	Project Experience	Past Performance / Job Execution / References	Other Factors	Adherence to Page Limit Requirement	Bonus Points: Interview-Response to Questions and Answers	Bonus Points: Interview-Interview Preparedness and Adherence to Interview
Supplier	/ 115 pts	/ 40 pts	/ 25 pts	/ 10 pts	/ 10 pts	/ 5 pts	/ 10 pts	/ 10 pts	/ 5 pts
Construction Masters of Houston	83.95	35.5	22	6.75	6.5	4.2	9	0	0
Noble Building & Development, LLC	67.63	30.5	16.5	4.5	4.75	2.875	8.5	0	0
Phoenix I Restoration and construction	66.75	15.25	17.5	10	9.5	5	9.5	0	0
Frost Construction Company, Inc.	59.2	23.75	15.75	4.5	5	1.95	8.25	0	0
CMC Development & Construction Corporation LLC	56.95	31.25	13.75	3.5	3.25	1.95	3.25	0	0



21-83 - Historical Museum Westside Renovations and Restroom Project

Construction Masters of Houston

Scoring Summary

Evaluation Committee

	Total	Price	Construction Duration & Sequencing	Project Experience	Past Performance / Job Execution / References	Other Factors	Adherence to Page Limit Requirement	Bonus Points: Interview-Response to Questions and Answers	Bonus Points: Interview-Interview Preparedness and Adherence to Interview
Reviewer	/ 115 pts	/ 40 pts	/ 25 pts	/ 10 pts	/ 10 pts	/ 5 pts	/ 10 pts	/ 10 pts	/ 5 pts
#1	84	35	20	8	8	5	8	-	-
#2	91.8	37	23	8	9	4.8	10	-	-
#3	79	35	25	4	4	3	8	0 / 10	0 / 5
#4	81	35	20	7	5	4	10	0 / 10	0 / 5
Average:	35.5	22	6.75	6.5	4.2	9	0 / 10	0 / 5	
	↓	↓	↓	↓	↓	↓	↓	↓	
Calculated:	83.95	35.5	22	6.75	6.5	4.2	9	0	0



21-83 - Historical Museum Westside Renovations and Restroom Project

Noble Building & Development, LLC

Scoring Summary

Evaluation Committee

	Total	Price	Construction Duration & Sequencing	Project Experience	Past Performance / Job Execution / References	Other Factors	Adherence to Page Limit Requirement	Bonus Points: Interview-Response to Questions and Answers	Bonus Points: Interview-Interview Preparedness and Adherence to Interview
Reviewer	/ 115 pts	/ 40 pts	/ 25 pts	/ 10 pts	/ 10 pts	/ 5 pts	/ 10 pts	/ 10 pts	/ 5 pts
#1	74	30	15	9	9	3	8	-	-
#2	72.5	32	18	5	3	4.5	10	-	-
#3	75	35	25	1	5	3	6	0 / 10	0 / 5
#4	49	25	8	3	2	1	10	0 / 10	0 / 5
Average:	30.5	16.5	4.5	4.75	2.875	8.5	0 / 10	0 / 5	
	↓	↓	↓	↓	↓	↓	↓	↓	↓
Calculated:	67.63	30.5	16.5	4.5	4.75	2.875	8.5	0	0



21-83 - Historical Museum Westside Renovations and Restroom Project

Phoenix I Restoration and construction

Scoring Summary

Evaluation Committee

	Total	Price	Construction Duration & Sequencing	Project Experience	Past Performance / Job Execution / References	Other Factors	Adherence to Page Limit Requirement	Bonus Points: Interview-Response to Questions and Answers	Bonus Points: Interview-Interview Preparedness and Adherence to Interview
Reviewer	/ 115 pts	/ 40 pts	/ 25 pts	/ 10 pts	/ 10 pts	/ 5 pts	/ 10 pts	/ 10 pts	/ 5 pts
#1	53	10	10	10	10	5	8	-	-
#2	76	26	15	10	10	5	10	-	-
#3	70	10	25	10	10	5	10	0 / 10	0 / 5
#4	68	15	20	10	8	5	10	0 / 10	0 / 5
Average:	15.25	17.5	10	9.5	5	9.5	0 / 10	0 / 5	
	↓	↓	↓	↓	↓	↓	↓	↓	↓
Calculated:	66.75	15.25	17.5	10	9.5	5	9.5	0	0



21-83 - Historical Museum Westside Renovations and Restroom Project

Frost Construction Company, Inc.

Scoring Summary

Evaluation Committee

	Total	Price	Construction Duration & Sequencing	Project Experience	Past Performance / Job Execution / References	Other Factors	Adherence to Page Limit Requirement	Bonus Points: Interview-Response to Questions and Answers	Bonus Points: Interview-Interview Preparedness and Adherence to Interview
Reviewer	/ 115 pts	/ 40 pts	/ 25 pts	/ 10 pts	/ 10 pts	/ 5 pts	/ 10 pts	/ 10 pts	/ 5 pts
#	66	25	15	9	9	0	8	-	-
#2	72.8	30	18	5	5	4.8	10	-	-
#3	46	15	20	1	3	2	5	0 / 10	0 / 5
#4	52	25	10	3	3	1	10	0 / 10	0 / 5
Average:	23.75	15.75	4.5	5	1.95	8.25	0 / 10	0 / 5	
	↓	↓	↓	↓	↓	↓	↓	↓	
Calculated:	59.2	23.75	15.75	4.5	5	1.95	8.25	0	0



21-83 - Historical Museum Westside Renovations and Restroom Project

CMC Development & Construction Corporation LLC

Scoring Summary

Evaluation Committee

	Total	Price	Construction Duration & Sequencing	Project Experience	Past Performance / Job Execution / References	Other Factors	Adherence to Page Limit Requirement	Bonus Points: Interview-Response to Questions and Answers	Bonus Points: Interview-Interview Preparedness and Adherence to Interview
Reviewer	/ 115 pts	/ 40 pts	/ 25 pts	/ 10 pts	/ 10 pts	/ 5 pts	/ 10 pts	/ 10 pts	/ 5 pts
#1	83	40	25	7	8	3	0	-	-
#2	78.8	40	25	4	5	4.8	0	-	-
#3	46	40	0	3	0	0	3	0 / 10	0 / 5
#4	20	5	5	0	0	0	10	0 / 10	0 / 5
Average:	31.25	13.75	3.5	3.25	1.95	3.25	0 / 10	0 / 5	
	↓	↓	↓	↓	↓	↓	↓	↓	↓
Calculated:	56.95	31.25	13.75	3.5	3.25	1.95	3.25	0	0