



22-49 - Construction of the Brazoria County Facilities Management Warehouse Scoring Summary

	Total	Price	Construction Duration & Sequencing	Project Experience	Past Performance/Job Execution/References	Other Factors	Metal Building Manufacturer Submitted is MBMA certified	Adherence to page limit requirement	Bonus Points: Response to Questions and Answers	Bonus Points: Interview & Preparedness
Supplier	/ 115 pts	/ 45 pts	/ 10 pts	/ 10 pts	/ 10 pts	/ 5 pts	/ 15 pts	/ 5 pts	/ 10 pts	/ 5 pts
Construction Masters of Houston	97	45	10	10	10	4.667	15	2.333	0	0
Bass construction Company, Inc.	81.33	32.33	7	8.667	8.333	5	15	5	0	0
Sterling Structures, Inc.	77.67	36	6.333	6.667	7.667	4.333	15	1.667	0	0
Patriot Contracting, LLC	71.33	37.67	9.667	7.667	7.667	3.667	0	5	0	0
Nash Industries Inc	69.33	35.33	9.667	8	8	4	0	4.333	0	0
Noble Building & Development	67.33	36.33	6.333	8.667	7.667	4	0	4.333	0	0
M Scott Construction, Inc.	57	31.67	2.667	6	7.667	4.667	0	4.333	0	0
JC Lewis Construction, LLC	41.67	17.33	4.667	5.333	6.667	4.333	0	3.333	0	0



22-49 - Construction of the Brazoria County Facilities Management Warehouse

Construction Masters of Houston

Scoring Summary

Evaluation Committee

	Total	Price	Construction Duration & Sequencing	Project Experience	Past Performance/Job Execution/References	Other Factors	Metal Building Manufacturer Submitted is MBMA certified	Adherence to page limit requirement	Bonus Points: Response to Questions and Answers	Bonus Points: Interview & Preparedness
Reviewer	/ 115 pts	/ 45 pts	/ 10 pts	/ 10 pts	/ 10 pts	/ 5 pts	/ 15 pts	/ 5 pts	/ 10 pts	/ 5 pts
#1	99	45	10	10	10	5	15	4	-	-
#2	97	45	10	10	10	4	15	3	0 / 10	0 / 5
#3	95	45	10	10	10	5	15	0	-	-
Average:	45	10	10	10	10	4.667	15	2.333	0 / 10	0 / 5
Consensus:	-	-	-	-	-	-	-	-	-	-
	↓	↓	↓	↓	↓	↓	↓	↓	↓	↓
Calculated:	97	45	10	10	10	4.667	15	2.333	0	0



22-49 - Construction of the Brazoria County Facilities Management Warehouse

Bass Construction Company, Inc.

Evaluation Committee

	Total	Price	Construction Duration & Sequencing	Project Experience	Past Performance/Job Execution/References	Other Factors	Metal Building Manufacturer Submitted is MBMA certified	Adherence to page limit requirement	Bonus Points: Response to Questions and Answers	Bonus Points: Interview & Preparedness
Reviewer	/ 115 pts	/ 45 pts	/ 10 pts	/ 10 pts	/ 10 pts	/ 5 pts	/ 15 pts	/ 5 pts	/ 10 pts	/ 5 pts
#1	76	28	6	9	8	5	15	5	-	-
#2	91	39	9	9	9	5	15	5	0 / 10	0 / 5
#3	77	30	6	8	8	5	15	5	-	-
Average:	32.33	7	8.667	8.333	5	15	5	0 / 10	0 / 5	
Consensus:	-	-	-	-	-	-	-	-	-	
	↓	↓	↓	↓	↓	↓	↓	↓	↓	
Calculated:	81.33	32.33	7	8.667	8.333	5	15	5	0	0



22-49 - Construction of the Brazoria County Facilities Management Warehouse

Sterling Structures, Inc.

Evaluation Evaluation Committee

	Total	Price	Construction Duration & Sequencing	Project Experience	Past Performance/Job Execution/References	Other Factors	Metal Building Manufacturer Submitted is MBMA certified	Adherence to page limit requirement	Bonus Points: Response to Questions and Answers	Bonus Points: Interview & Preparedness
Reviewer	/ 115 pts	/ 45 pts	/ 10 pts	/ 10 pts	/ 10 pts	/ 5 pts	/ 15 pts	/ 5 pts	/ 10 pts	/ 5 pts
#1	72	32	5	5	8	5	15	2	-	-
#2	86	40	10	7	8	3	15	3	0 / 10	0 / 5
#3	75	36	4	8	7	5	15	0	-	-
Average:	36	6.333	6.667	7.667	4.333	15	1.667	0 / 10	0 / 5	
Consensus:	-	-	-	-	-	-	-	-	-	
	↓	↓	↓	↓	↓	↓	↓	↓	↓	
Calculated:	77.67	36	6.333	6.667	7.667	4.333	15	1.667	0	0



22-49 - Construction of the Brazoria County Facilities Management Warehouse

Patriot Contracting, LLC

Evaluation Committee

	Total	Price	Construction Duration & Sequencing	Project Experience	Past Performance/Job Execution/References	Other Factors	Metal Building Manufacturer Submitted is MBMA certified	Adherence to page limit requirement	Bonus Points: Response to Questions and Answers	Bonus Points: Interview & Preparedness
Reviewer	/ 115 pts	/ 45 pts	/ 10 pts	/ 10 pts	/ 10 pts	/ 5 pts	/ 15 pts	/ 5 pts	/ 10 pts	/ 5 pts
#1	72	36	10	8	8	5	0	5	-	-
#2	72	42	10	7	7	1	0	5	0 / 10	0 / 5
#3	70	35	9	8	8	5	0	5	-	-
Average:	37.67	37.67	9.667	7.667	7.667	3.667	0	5	0 / 10	0 / 5
Consensus:	-	-	-	-	-	-	-	-	-	-
		↓	↓	↓	↓	↓	↓	↓	↓	↓
Calculated:	71.33	37.67	9.667	7.667	7.667	3.667	0	5	0	0



22-49 - Construction of the Brazoria County Facilities Management Warehouse

Nash Industries Inc

Evaluation Committee

	Total	Price	Construction Duration & Sequencing	Project Experience	Past Performance/Job Execution/References	Other Factors	Metal Building Manufacturer Submitted is MBMA certified	Adherence to page limit requirement	Bonus Points: Response to Questions and Answers	Bonus Points: Interview & Preparedness
Reviewer	/ 115 pts	/ 45 pts	/ 10 pts	/ 10 pts	/ 10 pts	/ 5 pts	/ 15 pts	/ 5 pts	/ 10 pts	/ 5 pts
#1	65	31	10	7	7	5	0	5	-	-
#2	75	40	10	10	10	2	0	3	0 / 10	0 / 5
#3	68	35	9	7	7	5	0	5	-	-
Average:	35.33	9.667	8	8	4	0	4.333	0 / 10	0 / 5	
Consensus:	-	-	-	-	-	-	-	-	-	-
	↓	↓	↓	↓	↓	↓	↓	↓	↓	↓
Calculated:	69.33	35.33	9.667	8	8	4	0	4.333	0	0



22-49 - Construction of the Brazoria County Facilities Management Warehouse

Noble Building & Development

Evaluation Committee

	Total	Price	Construction Duration & Sequencing	Project Experience	Past Performance/Job Execution/References	Other Factors	Metal Building Manufacturer Submitted is MBMA certified	Adherence to page limit requirement	Bonus Points: Response to Questions and Answers	Bonus Points: Interview & Preparedness
Reviewer	/ 115 pts	/ 45 pts	/ 10 pts	/ 10 pts	/ 10 pts	/ 5 pts	/ 15 pts	/ 5 pts	/ 10 pts	/ 5 pts
#1	69	33	6	10	10	5	0	5	-	-
#2	70	41	8	8	8	2	0	3	0 / 10	0 / 5
#3	63	35	5	8	5	5	0	5	-	-
Average:	36.33	36.33	6.333	8.667	7.667	4	0	4.333	0 / 10	0 / 5
Consensus:	-	-	-	-	-	-	-	-	-	-
	↓	↓	↓	↓	↓	↓	↓	↓	↓	↓
Calculated:	67.33	36.33	6.333	8.667	7.667	4	0	4.333	0	0



22-49 - Construction of the Brazoria County Facilities Management Warehouse

M Scott Construction, Inc.

Evaluation Committee

	Total	Price	Construction Duration & Sequencing	Project Experience	Past Performance/Job Execution/References	Other Factors	Metal Building Manufacturer Submitted is MBMA certified	Adherence to page limit requirement	Bonus Points: Response to Questions and Answers	Bonus Points: Interview & Preparedness
Reviewer	/ 115 pts	/ 45 pts	/ 10 pts	/ 10 pts	/ 10 pts	/ 5 pts	/ 15 pts	/ 5 pts	/ 10 pts	/ 5 pts
#1	51	27	2	4	8	5	0	5	-	-
#2	65	38	6	7	7	4	0	3	0 / 10	0 / 5
#3	55	30	0	7	8	5	0	5	-	-
Average:	31.67	2.667	6	7.667	4.667	0	4.333	0 / 10	0 / 5	
Consensus:	-	-	-	-	-	-	-	-	-	-
	↓	↓	↓	↓	↓	↓	↓	↓	↓	↓
Calculated:	57	31.67	2.667	6	7.667	4.667	0	4.333	0	0



22-49 - Construction of the Brazoria County Facilities Management Warehouse

JC Lewis Construction, LLC

Evaluation Committee

	Total	Price	Construction Duration & Sequencing	Project Experience	Past Performance/Job Execution/References	Other Factors	Metal Building Manufacturer Submitted is MBMA certified	Adherence to page limit requirement	Bonus Points: Response to Questions and Answers	Bonus Points: Interview & Preparedness
Reviewer	/ 115 pts	/ 45 pts	/ 10 pts	/ 10 pts	/ 10 pts	/ 5 pts	/ 15 pts	/ 5 pts	/ 10 pts	/ 5 pts
#1	36	10	4	4	8	5	0	5	-	-
#2	64	37	8	5	6	3	0	5	0 / 10	0 / 5
#3	25	5	2	7	6	5	0	0	-	-
Average:	17.33	17.33	4.667	5.333	6.667	4.333	0	3.333	0 / 10	0 / 5
	-	-	-	-	-	-	-	-	-	-
	↓	↓	↓	↓	↓	↓	↓	↓	↓	↓
Calculated:	41.67	17.33	4.667	5.333	6.667	4.333	0	3.333	0	0