

BRAZORIA COUNTY RFP SUMMARY SHEET

ITB #16-89 ABATEMENT AND DEMOLITION OF THE OLD PUBLIC HEALTH PREPAREDNESS BUILDING

OPEN DATE:	RESPONDENT'S NAME	VERNOR MATERIAL	JTB SERVICES INC.	GRANT MCKAY COMPANY, INC.	FRONTIER DEVELOPMENT, INC.	AAR INC.	TRT ABATEMENT LLC
9/20/2016 AT 11:00 A.M.	ADDRESS	435 COMMERCE	9026 LAMBRIGHT	3717 MESA DR.	4896 FM 2314	6640 SIGNAT DRIVE	3003 BINGLE RD.
		FREEPORT, TX 77531	HOUSTON, TX 77075	HOUSTON, TX 77013	HALLETSVILLE, TX 77964	HOUSTON, TX 77041	HOUSTON, TX 77055
	QUOTED BY:	GARY FUNDERBURK	DALLAS ROBERSON	NEPHI MCKAY	WILLIAM F. WALLACE III	GERALDO ALEJANDRO	JUAN PENA
	TELEPHONE NUMBER:	979-482-2812	713-941-4141	713-670-0135	361-798-5491	713-466-6800	281-932-1138
	FAX NUMBER:	979-233-6167	713-941-9660	713-670-0765	361-798-9029	713-466-4234	844-878-7703
4.1 ASBESTOS REMOVAL FROM THE OLD MAINTENANCE DEPARTMENT BUILDING.		NO BID	NO BID	NO BID	\$28,000.00	NONRESPONSIVE	NONRESPONSIVE
4.2 DEMOLITION AND REMOVAL OF THE OLD MAINTENANCE DEPARTMENT BUILDING		\$15,000.00	NO BID	\$15,000.00	\$19,400.00		
4.3 BOTH ASBESTOS REMOVAL FROM THE OLD MAINTENANCE DEPARTMENT BUILDING AND DEMOLITION AND REMOVAL OF THE OLD MAINTENANCE DEPARTMENT BUILDING		NO BID	\$28,951.00	\$32,255.00	\$47,400.00		
COST PER TRUCK LOAD FILL DIRT		NOT STATED	NOT STATED	NOT STATED	NOT STATED		
BID BOND INCLUDED		YES (CHECK)	YES (CHECK)	YES	YES		
CALENDAR DAYS TO START AFTER NOTICE TO PROCEED		10	14	4.2 - 14 DAYS 4.3 - 14 DAYS	4.1 - 14 DAYS 4.2 - 14 DAYS 4.3 - 14 DAYS		
CALENDAR DAYS TO SUBSTANTIALLY COMPLETE AFTER START		5	12	4.2 - 7 DAYS 4.3 - 21 DAYS	4.1 - 14 DAYS 4.2 - 7 DAYS 4.3 - 21 DAYS		
EXCEPTIONS TO TERMS AND CONDITIONS		NONE	NONE	NONE	NONE		
ADDENDA INCLUDED		YES	YES (CHECK)	YES	YES		
INSURANCE INCLUDED		NO	NO	YES	NO		
NOTES						WRONG BID IN PACKAGE	BID BOND NOT INCLUDED