

BRAZORIA COUNTY CONTRACT SHEETS
TABLE OF CONTENTS
ITB#16-35 ROAD MATERIALS - STABILIZING MATERIALS
TERM: 4/26/2018 – 4/25/2019

| | |
|--|----|
| LIME-Hydrated | 2 |
| LIME-Slurry – NO AWARD..... | 2 |
| CEMENT STABLIZED SAND..... | 3 |
| 6% CEMENT BY WEIGHT | 3 |
| PICKED UP & LOADED ONTO COUNTY TRUCKS | 3 |
| DELIVERED TO JOBSITE | 3 |
| 8% CEMENT BY WEIGHT | 4 |
| PICKED UP & LOADED ONTO COUNTY TRUCKS | 4 |
| 12% CEMENT BY WEIGHT | 5 |
| PICKED UP & LOADED ONTO COUNTY TRUCKS | 5 |
| CEMENT STABLIZED BASE-LIMESTONE | 6 |
| 3 ½% CEMENT BY WEIGHT | 6 |
| PICKED UP & LOADED ONTO COUNTY TRUCKS & DELIVERED TO JOBSITE | 6 |
| 6% CEMENT BY WEIGHT | 7 |
| PICKED UP & LOADED ONTO COUNTY TRUCKS | 7 |
| DELIVERED TO JOBSITE | 7 |
| CEMENT STABLIZED RECLAIMED BASE, CRUSHED CONCRETE..... | 8 |
| 6% CEMENT BY WEIGHT | 8 |
| PICKED UP & LOADED ONTO COUNTY TRUCKS | 8 |
| 12% CEMENT BY WEIGHT PICKED UP & LOADED ONTO COUNTY TRUCKS..... | 9 |
| FLY ASH – NO AWARD | 10 |
| LIME-FLY ASH PLANT MIX – NO AWARD..... | 10 |
| CEMENT FOR STABLIZATION OF MATERIALS (ROAD MIX) | 10 |
| ASPHALT STABILIZED BASE-BLACK BASE..... | 11 |
| RECLAIMED CEMENT FOR STABILIZATION OF MATERIALS (ROAD MIXED)..... | 12 |
| 12% STABILIZED CRUSHED CONCRETE..... | 12 |
| MILEAGE | 13 |

BRAZORIA COUNTY CONTRACT SHEETS

LIME-Hydrated

#16-35 ROAD MATERIALS - STABILIZING MATERIALS

| | | | |
|---|--|--|-----------------------------|
| DATE OF BID OPENING THURSDAY, MARCH 31, 2016 11:00 A.M., Local Time CONTRACT TERM: | BIDDERS NAME ADDRESS CONTACT TELEPHONE # FAX # | AUSTIN WHITE LIME CO. 4900 HOWARD LANE AUSTIN, TX 78728 LILA R. WEIRICH 800-553-5463 512-388-1220 | |
| PERSON TO CONTACT FOR PLACING ORDERS | | AMBER FRANKS OR CHRISTINA THOMSON 800-553-5463 | |
| PERSON TO CONTACT FOR BILLING ISSUES | | ANNE STUTZ 800-553-5463 | |
| STABILIZING MATERIALS | COMM CODE | COUNTY ID # | PLANT LOCATION |
| 2.1 LIME | | | McNEIL, TRAVIS CO., TX |
| 2.1.1 Hydrated Lime | | | Price per TON |
| 2.1.1.1. Price per ton as delivered to jobsite: | 750-95 | 9204 | \$154.27 |
| 2.1.1.4. State Minimum truckload if required | 750-95 | | 22 TON MINIMUM FREIGHT LOAD |
| 2.1.1.5. Price per ton for Spreader Bar | | UPON REQUEST | \$2.00 |
| Demurrage after initial 2 hours | | 9361 | \$75.00 p/hour |

LIME-Slurry – NO AWARD

BRAZORIA COUNTY CONTRACT SHEETS

CEMENT STABILIZED SAND

6% CEMENT BY WEIGHT

PICKED UP & LOADED ONTO COUNTY TRUCKS

#16-35 ROAD MATERIALS - STABILIZING MATERIALS

| | | | | | |
|---|-----------|--|---|--|---|
| DATE OF BID OPENING THURSDAY, MARCH 31, 2016 11:00 A.M., Local Time CONTRACT TERM: | | BIDDERS NAME ADDRESS CONTACT TELEPHONE # FAX # | SORRELL CONSTRUCTION EQUIPMENT & MATERIALS LLC 2101 OYSTER CREEK BEND FREEPORT, TX 77541 CLIFFORD VANDERGRIFT 979-233-6655 979-233-7313 | CHERRY CRUSHED CONCRETE 6131 SELINSKY HOUSTON, TX 77048 JOHN CONYER 281-692-1900 832-435-2533 | VERNOR MATERIAL & EQUIPMENT 435 COMMERCE FREEPORT, TX 77541 MIKE DAMIAN 979-233-3366 979-233-6167 |
| PERSON TO CONTACT FOR PLACING ORDERS | | | ANTHONY REYNOLDS 979-233-6655 | EDDIE BARAJAS 281-692-1900 ext.6005 | BELINDA McMANNERS 979-233-6330 |
| PERSON TO CONTACT FOR BILLING ISSUES | | | SUNNY DYE 979-233-6655 | ROSIE PLEMONS 281-692-1900 ext. 6003 | SHARON FOREMAN 979-233-3366 |
| STABILIZING MATERIALS | COMM CODE | COUNTY ID # | PLANT LOCATION | PLANT LOCATION | PLANT LOCATION |
| 2.1.3 CEMENT STABILIZED SAND <small>*Shall consist of sand, free of foreign matter and having a plasticity index not exceeding 10, stabilized with cement in proportions bid as follows:</small> | | | 2101 OYSTER CREEK BEND FREEPORT, TX Price per TON PRICE INCREASE 4/26/2017 | 4635 CR 418 ROSHARON, TX Price per TON | 7108 VERNOR ROAD FREEPORT, TX Price per TON PRICE DECREASE 4/26/2017 |
| 2.1.3.1 6% cement by weight | | | | | |
| 2.1.3.1.1. Price per ton bidder's plant / siding loaded onto County trucks | | | \$17.90 | \$15.00 | \$18.00 |

DELIVERED TO JOBSITE

#16-35 ROAD MATERIALS - STABILIZING MATERIALS

| | | | | | |
|---|-----------|--|--|--|---|
| DATE OF BID OPENING THURSDAY, MARCH 31, 2016 11:00 A.M., Local Time CONTRACT TERM: | | BIDDERS NAME ADDRESS CONTACT TELEPHONE # FAX # | SORRELL CONSTRUCTION EQUIPMENT & MATERIALS LLC 2101 OYSTER CREEK BEND FREEPORT, TX 77541 CLIFFORD VANDEGRIFT 979-233-6655 979-233-7313 | CHERRY CRUSHED CONCRETE 6131 SELINSKY HOUSTON, TX 77048 JOHN CONYER 281-692-1900 832-435-2533 | VERNOR MATERIAL & EQUIPMENT 435 COMMERCE FREEPORT, TX 77541 MIKE DAMIAN 979-233-3366 979-233-6167 |
| PERSON TO CONTACT FOR PLACING ORDERS | | | ANTHONY REYNOLDS 979-233-6655 | EDDIE BARAJAS 281-692-1900 ext.6005 | BELINDA McMANNERS 979-233-6330 |
| PERSON TO CONTACT FOR BILLING ISSUES | | | SUNNY DYE 979-233-6655 | ROSIE PLEMONS 281-692-1900 ext. 6003 | SHARON FOREMAN 979-233-3366 |
| STABILIZING MATERIALS | COMM CODE | COUNTY ID # | PLANT LOCATION | PLANT LOCATION | PLANT LOCATION |
| 2.1.3 CEMENT STABILIZED SAND <small>*Shall consist of sand, free of foreign matter and having a plasticity index not exceeding 10, stabilized with cement in proportions bid as follows:</small> | | | 2101 OYSTER CREEK BEND FREEPORT, TX Price per TON PRICE INCREASE 4/26/2017 | 4635 CR 418 ROSHARON, TX Price per TON | 7108 VERNOR ROAD FREEPORT, TX Price per TON PRICE DECREASE 4/26/2017 |
| 2.1.3.1 6% cement by weight | | | | | |
| 2.1.3.1.3 Price per ton as delivered to jobsite | | | \$17.90 | \$15.00 | \$18.00 |
| 2.1.3.1.4. Hauling First Mile | | | \$1.80 | \$1.74 | \$2.75 |
| 2.1.3.1.5. Hauling Each Additional Mile | | | \$0.30 | \$0.12 | \$0.30 |
| 2.1.3.1.6 State minimum truckload if required | | | 12 TONS | 15 TONS | 14 TONS |

BRAZORIA COUNTY CONTRACT SHEETS

8% CEMENT BY WEIGHT

PICKED UP & LOADED ONTO COUNTY TRUCKS

#16-35 ROAD MATERIALS - STABILIZING MATERIALS

| | | | | | | | | | |
|---|--|--|-------------|---|------|---|---------|---|--|
| DATE OF BID OPENING THURSDAY, MARCH 31, 2016 11:00 A.M., Local Time | | BIDDERS NAME ADDRESS CONTACT TELEPHONE # FAX # | | SORRELL CONSTRUCTION EQUIPMENT & MATERIALS LLC | | CHERRY CRUSHED CONCRETE | | VERNOR MATERIAL & EQUIPMENT | |
| CONTRACT TERM: | | | | 2101 OYSTER CREEK BEND FREEPORT, TX 77541 | | 6131 SELINSKY HOUSTON, TX 77048 | | 435 COMMERCE FREEPORT, TX 77541 | |
| | | | | CLIFFORD VANDEGRIFFT | | JOHN CONYER | | MIKE DAMIAN | |
| | | | | 979-233-6655 | | 281-692-1900 | | 979-233-3366 | |
| | | | | 979-233-7313 | | 832-435-2533 | | 979-233-6167 | |
| PERSON TO CONTACT FOR PLACING ORDERS | | | | ANTHONY REYNOLDS 979-233-6655 | | EDDIE BARAJAS 281-692-1900 ext.6005 | | BELINDA McMANNERS 979-233-6330 | |
| PERSON TO CONTACT FOR BILLING ISSUES | | | | SUNNY DYE 979-233-6655 | | ROSIE PLEMONS 281-692-1900 ext. 6003 | | SHARON FOREMAN 979-233-3366 | |
| STABILIZING MATERIALS | | COMM CODE | COUNTY ID # | PLANT LOCATION | | PLANT LOCATION | | PLANT LOCATION | |
| 2.1.3 CEMENT STABILIZED SAND <small>*Shall consist of sand, free of foreign matter and having a plasticity index not exceeding 10, stabilized with cement in proportions bid as follows:</small> | | | | 2101 OYSTER CREEK BEND FREEPORT, TX | | 4635 CR 418 ROSHARON, TX | | 7108 VERNOR ROAD FREEPORT, TX | |
| 2.1.3.2 8% cement by weight | | | | Price per TON PRICE INCREASE 4/26/2017 | | Price per TON | | Price per TON PRICE DECREASE 4/26/2017 | |
| 2.1.3.2.1 Price per ton bidder's plant / siding loaded onto County trucks | | | | 750-77 | 6753 | \$20.90 | \$17.00 | \$21.00 | |

DELIVERED TO JOBSITE

#16-35 ROAD MATERIALS - STABILIZING MATERIALS

| | | | | | | | | | |
|---|--|--|-------------|---|------|---|---------|---|--|
| DATE OF BID OPENING THURSDAY, MARCH 31, 2016 11:00 A.M., Local Time | | BIDDERS NAME ADDRESS CONTACT TELEPHONE # FAX # | | SORRELL CONSTRUCTION EQUIPMENT & MATERIALS LLC | | CHERRY CRUSHED CONCRETE | | VERNOR MATERIAL & EQUIPMENT | |
| CONTRACT TERM: | | | | 2101 OYSTER CREEK BEND FREEPORT, TX 77541 | | 6131 SELINSKY HOUSTON, TX 77048 | | 435 COMMERCE FREEPORT, TX 77541 | |
| | | | | CLIFFORD VANDEGRIFFT | | JOHN CONYER | | MIKE DAMIAN | |
| | | | | 979-233-6655 | | 281-692-1900 | | 979-233-3366 | |
| | | | | 979-233-7313 | | 832-435-2533 | | 979-233-6167 | |
| PERSON TO CONTACT FOR PLACING ORDERS | | | | ANTHONY REYNOLDS 979-233-6655 | | EDDIE BARAJAS 281-692-1900 ext.6005 | | BELINDA McMANNERS 979-233-6330 | |
| PERSON TO CONTACT FOR BILLING ISSUES | | | | SUNNY DYE 979-233-6655 | | ROSIE PLEMONS 281-692-1900 ext. 6003 | | SHARON FOREMAN 979-233-3366 | |
| STABILIZING MATERIALS | | COMM CODE | COUNTY ID # | PLANT LOCATION | | PLANT LOCATION | | PLANT LOCATION | |
| 2.1.3 CEMENT STABILIZED SAND <small>*Shall consist of sand, free of foreign matter and having a plasticity index not exceeding 10, stabilized with cement in proportions bid as follows:</small> | | | | 2101 OYSTER CREEK BEND FREEPORT, TX | | 4635 CR 418 ROSHARON, TX | | 7108 VERNOR ROAD FREEPORT, TX | |
| 2.1.3.2 8% cement by weight | | | | Price per TON PRICE INCREASE 4/26/2017 | | Price per TON | | Price per TON PRICE DECREASE 4/26/2017 | |
| 2.1.3.2.3 Price per ton as delivered to jobsite | | | | 750-77 | 6753 | \$20.90 | \$17.00 | \$21.00 | |
| 2.1.3.2.4. Hauling First Mile | | | | 750-77 | 7106 | \$1.80 | \$1.74 | \$2.75 | |
| 2.1.3.2.5. Hauling Each Additional Mile | | | | 750-77 | 7107 | \$0.30 | \$0.12 | \$0.30 | |
| 2.1.3.2.6. State minimum truckload if required | | | | | | 12 TONS | 15 TONS | 14 TONS | |

BRAZORIA COUNTY CONTRACT SHEETS

12% CEMENT BY WEIGHT

PICKED UP & LOADED ONTO COUNTY TRUCKS

#16-35 ROAD MATERIALS - STABILIZING MATERIALS

| | | | | | |
|---|---------------------------------|---|---|---|---|
| DATE OF BID OPENING THURSDAY, MARCH 31, 2016 11:00 A.M., Local Time | BIDDERS NAME ADDRESS | SORRELL CONSTRUCTION EQUIPMENT & MATERIALS LLC | | CHERRY CRUSHED CONCRETE | VERNOR MATERIAL & EQUIPMENT |
| | | 2101 OYSTER CREEK BEND FREEPORT, TX 77541 | | 6131 SELINSKY HOUSTON, TX 77048 | 435 COMMERCE FREEPORT, TX 77541 |
| CONTRACT TERM: | CONTACT TELEPHONE # FAX # | CLIFFORD VANDEGRIFT | | JOHN CONYER | MIKE DAMIAN |
| | | 979-233-6655 | | 281-692-1900 | 979-233-3366 |
| | | 979-233-7313 | | 832-435-2533 | 979-233-6167 |
| PERSON TO CONTACT FOR PLACING ORDERS | | ANTHONY REYNOLDS 979-233-6655 | | EDDIE BARAJAS 281-692-1900 ext.6005 | BELINDA McMANNERS 979-233-6330 |
| PERSON TO CONTACT FOR BILLING ISSUES | | SUNNY DYE 979-233-6655 | | ROSIE PLEMONS 281-692-1900 ext. 6003 | SHARON FOREMAN 979-233-3366 |
| STABILIZING MATERIALS | COMM CODE | COUNTY ID # | PLANT LOCATION | PLANT LOCATION | PLANT LOCATION |
| 2.1.3 CEMENT STABILIZED SAND *Shall consist of sand, free of foreign matter and having a plasticity index not exceeding 10, stabilized with cement in proportions bid as follows: | | | 2101 OYSTER CREEK BEND FREEPORT, TX | 4635 CR 418 ROSHARON, TX | 7108 VERNOR ROAD FREEPORT, TX |
| 2.1.3.3 12% cement by weight | | | Price per TON PRICE INCREASE 4/26/2017 | Price per TON | Price per TON PRICE DECREASE 4/26/2017 |
| 2.1.3.3.1. Price per ton bidder's plant / siding loaded onto County trucks | 750-77 | 6754 | \$27.75 | \$19.00 | \$25.00 |

DELIVERED TO JOBSITE

#16-35 ROAD MATERIALS - STABILIZING MATERIALS

| | | | | | |
|---|---------------------------------|---|---|---|---|
| DATE OF BID OPENING THURSDAY, MARCH 31, 2016 11:00 A.M., Local Time | BIDDERS NAME ADDRESS | SORRELL CONSTRUCTION EQUIPMENT & MATERIALS LLC | | CHERRY CRUSHED CONCRETE | VERNOR MATERIAL & EQUIPMENT |
| | | 2101 OYSTER CREEK BEND FREEPORT, TX 77541 | | 6131 SELINSKY HOUSTON, TX 77048 | 435 COMMERCE FREEPORT, TX 77541 |
| CONTRACT TERM: | CONTACT TELEPHONE # FAX # | CLIFFORD VANDEGRIFT | | JOHN CONYER | MIKE DAMIAN |
| | | 979-233-6655 | | 281-692-1900 | 979-233-3366 |
| | | 979-233-7313 | | 832-435-2533 | 979-233-6167 |
| PERSON TO CONTACT FOR PLACING ORDERS | | ANTHONY REYNOLDS 979-233-6655 | | EDDIE BARAJAS 281-692-1900 ext.6005 | BELINDA McMANNERS 979-233-6330 |
| PERSON TO CONTACT FOR BILLING ISSUES | | SUNNY DYE 979-233-6655 | | ROSIE PLEMONS 281-692-1900 ext. 6003 | SHARON FOREMAN 979-233-3366 |
| STABILIZING MATERIALS | COMM CODE | COUNTY ID # | PLANT LOCATION | PLANT LOCATION | PLANT LOCATION |
| 2.1.3 CEMENT STABILIZED SAND *Shall consist of sand, free of foreign matter and having a plasticity index not exceeding 10, stabilized with cement in proportions bid as follows: | | | 2101 OYSTER CREEK BEND FREEPORT, TX | 4635 CR 418 ROSHARON, TX | 7108 VERNOR ROAD FREEPORT, TX |
| 2.1.3.3 12% cement by weight | | | Price per TON PRICE INCREASE 4/26/2017 | Price per TON | Price per TON PRICE DECREASE 4/26/2017 |
| 2.1.3.3.3 Price per ton as delivered to jobsite | 750-77 | 6754 | \$27.75 | \$19.00 | \$25.00 |
| 2.1.3.3.4. Hauling First Mile | 750-77 | 7108 | \$1.80 | \$1.74 | \$2.75 |
| 2.1.3.3.5. Hauling Each Additional Mile | 750-77 | 7109 | \$0.30 | \$0.12 | \$0.30 |
| 2.1.3.3.6. State minimum truckload if required | | | 12 TONS | 15 TONS | 14 TONS |

BRAZORIA COUNTY CONTRACT SHEETS

CEMENT STABILIZED BASE-LIMESTONE

3 1/2% CEMENT BY WEIGHT

PICKED UP & LOADED ONTO COUNTY TRUCKS & DELIVERED TO JOBSITE

#16-35 ROAD MATERIALS - STABILIZING MATERIALS

| | | | | |
|---|---------------------------------|---|---|--|
| DATE OF BID OPENING THURSDAY, MARCH 31, 2016 11:00 A.M., Local Time | BIDDERS NAME ADDRESS | SORRELL CONSTRUCTION EQUIPMENT & MATERIALS LLC 2101 OYSTER CREEK BEND FREEPORT, TX 77541 | CHERRY CRUSHED CONCRETE 6131 SELINSKY HOUSTON, TX 77048 | VERNOR MATERIAL & EQUIPMENT 435 COMMERCE FREEPORT, TX 77541 |
| CONTRACT TERM: | CONTACT TELEPHONE # FAX # | CLIFFORD VANDEGRIFFT 979-233-6655 979-233-7313 | JOHN CONYER 281-692-1900 832-435-2533 | MIKE DAMIAN 979-233-3366 979-233-6167 |
| PERSON TO CONTACT FOR PLACING ORDERS | | ANTHONY REYNOLDS 979-233-6655 | EDDIE BARAJAS 281-692-1900 ext.6005 | BELINDA McMANNERS 979-233-6330 |
| PERSON TO CONTACT FOR BILLING ISSUES | | SUNNY DYE 979-233-6655 | ROSIE PLEMONS 281-692-1900 ext. 6003 | SHARON FOREMAN 979-233-3366 |
| STABILIZING MATERIALS | COMM CODE | COUNTY ID # | PLANT LOCATION | PLANT LOCATION |
| 2.1.4 CEMENT STABILIZED BASE-LIMESTONE <small>*Shall consist of a Portland cement treated base material, composed of new crushed limestone, cement, and water, mixed at a central mixing plant.</small> | | 2101 OYSTER CREEK BEND FREEPORT, TX | 4635 CR 418 ROSHARON, TX | 7108 VERNOR ROAD FREEPORT, TX |
| 2.1.4.1 3-1/2% cement by weight | | | Price per TON PRICE INCREASE 4/26/2017 | Price per TON |
| 2.1.4.1.1. Price per ton bidder's plant / siding loaded onto County trucks | 750-91 | 6757 | \$39.90 | \$40.00 |

DELIVERED TO JOBSITE

#16-35 ROAD MATERIALS - STABILIZING MATERIALS

| | | | | |
|---|---------------------------------|---|---|--|
| DATE OF BID OPENING THURSDAY, MARCH 31, 2016 11:00 A.M., Local Time | BIDDERS NAME ADDRESS | SORRELL CONSTRUCTION EQUIPMENT & MATERIALS LLC 2101 OYSTER CREEK BEND FREEPORT, TX 77541 | CHERRY CRUSHED CONCRETE 6131 SELINSKY HOUSTON, TX 77048 | VERNOR MATERIAL & EQUIPMENT 435 COMMERCE FREEPORT, TX 77541 |
| CONTRACT TERM: | CONTACT TELEPHONE # FAX # | CLIFFORD VANDEGRIFFT 979-233-6655 979-233-7313 | JOHN CONYER 281-692-1900 832-435-2533 | MIKE DAMIAN 979-233-3366 979-233-6167 |
| PERSON TO CONTACT FOR PLACING ORDERS | | ANTHONY REYNOLDS 979-233-6655 | EDDIE BARAJAS 281-692-1900 ext.6005 | BELINDA McMANNERS 979-233-6330 |
| PERSON TO CONTACT FOR BILLING ISSUES | | SUNNY DYE 979-233-6655 | ROSIE PLEMONS 281-692-1900 ext. 6003 | SHARON FOREMAN 979-233-3366 |
| STABILIZING MATERIALS | COMM CODE | COUNTY ID # | PLANT LOCATION | PLANT LOCATION |
| 2.1.4 CEMENT STABILIZED BASE-LIMESTONE <small>*Shall consist of a Portland cement treated base material, composed of new crushed limestone, cement, and water, mixed at a central mixing plant.</small> | | 2101 OYSTER CREEK BEND FREEPORT, TX | 4635 CR 418 ROSHARON, TX | 7108 VERNOR ROAD FREEPORT, TX |
| 2.1.4.1 3-1/2% cement by weight | | | Price per TON PRICE INCREASE 4/26/2017 | Price per TON |
| 2.1.4.1.3 Price per ton as delivered to jobsite | 750-91 | 6757 | \$39.90 | \$40.00 |
| 2.1.4.1.4. Hauling First Mile | 750-77 | 7114 | \$1.80 | \$2.75 |
| 2.1.4.1.5. Hauling Each Additional Mile | 750-77 | 7115 | \$0.30 | \$0.30 |
| 2.1.4.1.6. State minimum truckload if required | | | 12 TONS | 14 TONS |

BRAZORIA COUNTY CONTRACT SHEETS

6% CEMENT BY WEIGHT

PICKED UP & LOADED ONTO COUNTY TRUCKS

| | | | | | |
|--|-------------------------|---|---|---|------------------------------------|
| DATE OF BID OPENING THURSDAY, MARCH 31, 2016 11:00 A.M., Local Time | BIDDERS NAME ADDRESS | SORRELL CONSTRUCTION EQUIPMENT & MATERIALS LLC | | CHERRY CRUSHED CONCRETE | VERNOR MATERIAL & EQUIPMENT |
| | | 2101 OYSTER CREEK BEND FREEPORT, TX 77541 | | 6131 SELINSKY HOUSTON, TX 77048 | 435 COMMERCE FREEPORT, TX 77541 |
| CONTRACT TERM: | CONTACT | CLIFFORD VANDEGRIFFT | | JOHN CONYER | MIKE DAMIAN |
| | TELEPHONE # | 979-233-6655 | | 281-692-1900 | 979-233-3366 |
| | FAX # | 979-233-7313 | | 832-435-2533 | 979-233-6167 |
| PERSON TO CONTACT FOR PLACING ORDERS | | ANTHONY REYNOLDS 979-233-6655 | | EDDIE BARAJAS 281-692-1900 ext.6005 | BELINDA McMANNERS 979-233-6330 |
| PERSON TO CONTACT FOR BILLING ISSUES | | SUNNY DYE 979-233-6655 | | ROSIE PLEMONS 281-692-1900 ext. 6003 | SHARON FOREMAN 979-233-3366 |
| STABILIZING MATERIALS | COMM CODE | COUNTY ID # | PLANT LOCATION | PLANT LOCATION | PLANT LOCATION |
| 2.1.4 CEMENT STABILIZED BASE-LIMESTONE <small>*Shall consist of a Portland cement treated base material, composed of new crushed limestone, cement, and water, mixed at a central mixing plant.</small> | | | 2101 OYSTER CREEK BEND FREEPORT, TX | 4635 CR 418 ROSHARON, TX | 7108 VERNOR ROAD FREEPORT, TX |
| 2.1.4.2. 6% cement by weight | | | Price per TON PRICE INCREASE 4/26/2017 | Price per TON | Price per TON |
| 2.1.4.2.3. Price per ton as delivered to jobsite | 750-91 | 6758 | \$42.85 | \$33.00 | \$43.00 |

DELIVERED TO JOBSITE

| | | | | | |
|--|-------------------------|---|---|---|------------------------------------|
| DATE OF BID OPENING THURSDAY, MARCH 31, 2016 11:00 A.M., Local Time | BIDDERS NAME ADDRESS | SORRELL CONSTRUCTION EQUIPMENT & MATERIALS LLC | | CHERRY CRUSHED CONCRETE | VERNOR MATERIAL & EQUIPMENT |
| | | 2101 OYSTER CREEK BEND FREEPORT, TX 77541 | | 6131 SELINSKY HOUSTON, TX 77048 | 435 COMMERCE FREEPORT, TX 77541 |
| CONTRACT TERM: | CONTACT | CLIFFORD VANDEGRIFFT | | JOHN CONYER | MIKE DAMIAN |
| | TELEPHONE # | 979-233-6655 | | 281-692-1900 | 979-233-3366 |
| | FAX # | 979-233-7313 | | 832-435-2533 | 979-233-6167 |
| PERSON TO CONTACT FOR PLACING ORDERS | | ANTHONY REYNOLDS 979-233-6655 | | EDDIE BARAJAS 281-692-1900 ext.6005 | BELINDA McMANNERS 979-233-6330 |
| PERSON TO CONTACT FOR BILLING ISSUES | | SUNNY DYE 979-233-6655 | | ROSIE PLEMONS 281-692-1900 ext. 6003 | SHARON FOREMAN 979-233-3366 |
| STABILIZING MATERIALS | COMM CODE | COUNTY ID # | PLANT LOCATION | PLANT LOCATION | PLANT LOCATION |
| 2.1.4 CEMENT STABILIZED BASE-LIMESTONE <small>*Shall consist of a Portland cement treated base material, composed of new crushed limestone, cement, and water, mixed at a central mixing plant.</small> | | | 2101 OYSTER CREEK BEND FREEPORT, TX | 4635 CR 418 ROSHARON, TX | 7108 VERNOR ROAD FREEPORT, TX |
| 2.1.4.2. 6% cement by weight | | | Price per TON PRICE INCREASE 4/26/2017 | Price per TON | Price per TON |
| 2.1.4.2.1 Price per ton bidder's plant / siding loaded onto County trucks | 750-91 | 6758 | \$42.85 | \$33.00 | \$43.00 |
| 2.1.4.2.4.. Hauling First Mile | 750-77 | 7116 | \$1.80 | \$1.74 | \$2.75 |
| 2.1.4.2.5. Hauling Each Additional Mile | 750-77 | 7117 | \$0.30 | \$0.12 | \$0.30 |
| 2.1.4.2.6 State minimum truckload if required | | | 12 TONS | 15 TONS | 14 TONS |

BRAZORIA COUNTY CONTRACT SHEETS

CEMENT STABILIZED RECLAIMED BASE, CRUSHED CONCRETE

6% CEMENT BY WEIGHT

PICKED UP & LOADED ONTO COUNTY TRUCKS

#16-35 ROAD MATERIALS - STABILIZING MATERIALS

| | | | | | |
|--|--|--------------|---|---|---|
| DATE OF BID OPENING THURSDAY, MARCH 31, 2016 | BIDDERS NAME ADDRESS CONTACT TELEPHONE # FAX # | | SORRELL CONSTRUCTION EQUIPMENT & MATERIALS LLC | CHERRY CRUSHED CONCRETE | VERNOR MATERIAL & EQUIPMENT |
| 11:00 A.M., Local Time | | | 2101 OYSTER CREEK BEND | 6131 SELINSKY | 435 COMMERCE |
| CONTRACT TERM: | | | FREEPORT, TX 77541 | HOUSTON, TX 77048 | FREEPORT, TX 77541 |
| | | | CLIFFORD VANDEGRIFT | JOHN CONYER | MIKE DAMIAN |
| | 979-233-6655 | 281-692-1900 | 979-233-3366 | | |
| | 979-233-7313 | 832-435-2533 | 979-233-6167 | | |
| PERSON TO CONTACT FOR PLACING ORDERS | | | ANTHONY REYNOLDS 979-233-6655 | EDDIE BARAJAS 281-692-1900 ext.6005 | BELINDA McMANNERS 979-233-6330 |
| PERSON TO CONTACT FOR BILLING ISSUES | | | SUNNY DYE 979-233-6655 | ROSIE PLEMONS 281-692-1900 ext. 6003 | SHARON FOREMAN 979-233-3366 |
| STABILIZING MATERIALS | COMM CODE | COUNTY ID # | PLANT LOCATION | PLANT LOCATION | PLANT LOCATION |
| 2.1.5 CEMENT STABILIZED RECLAIMED BASE-CRUSHED CONCRETE <small>*Shall consist of a Portland cement treated reclaimed base material, cement, and water, mixed at a central mixing plant.</small> | | | 2101 OYSTER CREEK BEND FREEPORT, TX | 4635 CR 418 ROSHARON, TX | 7108 VERNOR ROAD FREEPORT, TX |
| 2.1.5.1 6% cement by weight | | | Price per TON PRICE INCREASE 4/26/2017 | Price per TON | Price per TON PRICE DECREASE 4/26/2017 |
| 2.1.5.1.1. Price per ton bidder's plant / siding loaded onto County trucks | 750-91 | 6760 | \$26.85 | \$29.00 | \$27.00 |

DELIVERED TO JOBSITE

#16-35 ROAD MATERIALS - STABILIZING MATERIALS

| | | | | | |
|--|--|--------------|---|---|---|
| DATE OF BID OPENING THURSDAY, MARCH 31, 2016 | BIDDERS NAME ADDRESS CONTACT TELEPHONE # FAX # | | SORRELL CONSTRUCTION EQUIPMENT & MATERIALS LLC | CHERRY CRUSHED CONCRETE | VERNOR MATERIAL & EQUIPMENT |
| 11:00 A.M., Local Time | | | 2101 OYSTER CREEK BEND | 6131 SELINSKY | 435 COMMERCE |
| CONTRACT TERM: | | | FREEPORT, TX 77541 | HOUSTON, TX 77048 | FREEPORT, TX 77541 |
| | | | CLIFFORD VANDEGRIFT | JOHN CONYER | MIKE DAMIAN |
| | 979-233-6655 | 281-692-1900 | 979-233-3366 | | |
| | 979-233-7313 | 832-435-2533 | 979-233-6167 | | |
| PERSON TO CONTACT FOR PLACING ORDERS | | | ANTHONY REYNOLDS 979-233-6655 | EDDIE BARAJAS 281-692-1900 ext.6005 | BELINDA McMANNERS 979-233-6330 |
| PERSON TO CONTACT FOR BILLING ISSUES | | | SUNNY DYE 979-233-6655 | ROSIE PLEMONS 281-692-1900 ext. 6003 | SHARON FOREMAN 979-233-3366 |
| STABILIZING MATERIALS | COMM CODE | COUNTY ID # | PLANT LOCATION | PLANT LOCATION | PLANT LOCATION |
| 2.1.5 CEMENT STABILIZED RECLAIMED BASE-CRUSHED CONCRETE <small>*Shall consist of a Portland cement treated reclaimed base material, cement, and water, mixed at a central mixing plant.</small> | | | 2101 OYSTER CREEK BEND FREEPORT, TX | 4635 CR 418 ROSHARON, TX | 7108 VERNOR ROAD FREEPORT, TX |
| 2.1.5.1 6% cement by weight | | | Price per TON PRICE INCREASE 4/26/2017 | Price per TON | Price per TON PRICE DECREASE 4/26/2017 |
| 2.1.5.1.3 Price per ton as delivered to jobsite | 750-91 | 6760 | \$26.85 | \$29.00 | \$27.00 |
| 2.1.5.1.4. Hauling First Mile | 750-77 | 7120 | \$1.80 | \$1.74 | \$2.75 |
| 2.1.5.1.5. Hauling Each Additional Mile | 750-77 | 7121 | \$0.30 | \$0.12 | \$0.30 |
| 2.1.5.1.6. State minimum truckload if required | | | 12 TONS | 15 TONS | 14 TONS |

BRAZORIA COUNTY CONTRACT SHEETS

12% CEMENT BY WEIGHT PICKED UP & LOADED ONTO COUNTY TRUCKS

#16-35 ROAD MATERIALS - STABILIZING MATERIALS

| | | | | | |
|--|--|---|---|--|---|
| DATE OF BID OPENING THURSDAY, MARCH 31, 2016 11:00 A.M., Local Time | BIDDERS NAME ADDRESS CONTACT TELEPHONE # FAX # | | SORRELL CONSTRUCTION EQUIPMENT & MATERIALS LLC | CHERRY CRUSHED CONCRETE | VERNOR MATERIAL & EQUIPMENT |
| CONTRACT TERM: | | | 2101 OYSTER CREEK BEND FREEPORT, TX 77541 | 6131 SELINSKY HOUSTON, TX 77048 | 435 COMMERCE FREEPORT, TX 77541 |
| | | | JAMES DYE 979-233-6655 | JOHN CONYER 281-692-1900 | MIKE DAMIAN 979-233-3366 |
| | | | 979-233-7313 | 832-435-2533 | 979-233-6167 |
| PERSON TO CONTACT FOR PLACING ORDERS | | | ANTHONY REYNOLDS 979-233-6655 | EDDIE BARAJAS 281-692-1900 ext.6005 | BELINDA McMANNERS 979-233-6330 |
| PERSON TO CONTACT FOR BILLING ISSUES | SUNNY DYE 979-233-6655 | ROSIE PLEMONS 281-692-1900 ext. 6003 | SHARON FOREMAN 979-233-3366 | | |
| STABILIZING MATERIALS | COMM CODE | COUNTY ID # | PLANT LOCATION | PLANT LOCATION | PLANT LOCATION |
| 2.1.5 CEMENT STABILIZED RECLAIMED BASE-CRUSHED CONCRETE <small>*Shall consist of a Portland cement treated reclaimed base material, cement, and water, mixed at a central mixing plant.</small> | | | 2101 OYSTER CREEK BEND FREEPORT, TX | 4635 CR 418 ROSHARON, TX | 7108 VERNOR ROAD FREEPORT, TX |
| 2.1.5.2 12% cement by weight | | | Price per TON PRICE INCREASE 4/26/2017 | Price per TON | Price per TON PRICE DECREASE 4/26/2017 |
| 2.1.5.2.1. Price per ton bidder's plant / siding loaded onto County trucks | 750-91 | 9205 | \$33.60 | \$35.00 | \$35.00 |

DELIVERED TO JOBSITE

#16-35 ROAD MATERIALS - STABILIZING MATERIALS

| | | | | | |
|--|--|---|---|--|---|
| DATE OF BID OPENING THURSDAY, MARCH 31, 2016 11:00 A.M., Local Time | BIDDERS NAME ADDRESS CONTACT TELEPHONE # FAX # | | SORRELL CONSTRUCTION EQUIPMENT & MATERIALS LLC | CHERRY CRUSHED CONCRETE | VERNOR MATERIAL & EQUIPMENT |
| CONTRACT TERM: | | | 2101 OYSTER CREEK BEND FREEPORT, TX 77541 | 6131 SELINSKY HOUSTON, TX 77048 | 435 COMMERCE FREEPORT, TX 77541 |
| | | | JAMES DYE 979-233-6655 | JOHN CONYER 281-692-1900 | MIKE DAMIAN 979-233-3366 |
| | | | 979-233-7313 | 832-435-2533 | 979-233-6167 |
| PERSON TO CONTACT FOR PLACING ORDERS | | | ANTHONY REYNOLDS 979-233-6655 | EDDIE BARAJAS 281-692-1900 ext.6005 | BELINDA McMANNERS 979-233-6330 |
| PERSON TO CONTACT FOR BILLING ISSUES | SUNNY DYE 979-233-6655 | ROSIE PLEMONS 281-692-1900 ext. 6003 | SHARON FOREMAN 979-233-3366 | | |
| STABILIZING MATERIALS | COMM CODE | COUNTY ID # | PLANT LOCATION | PLANT LOCATION | PLANT LOCATION |
| 2.1.5 CEMENT STABILIZED RECLAIMED BASE-CRUSHED CONCRETE <small>*Shall consist of a Portland cement treated reclaimed base material, cement, and water, mixed at a central mixing plant.</small> | | | 2101 OYSTER CREEK BEND FREEPORT, TX | 4635 CR 418 ROSHARON, TX | Price per TON PRICE DECREASE 4/26/2017 |
| 2.1.5.2 12% cement by weight | | | Price per TON PRICE INCREASE 4/26/2017 | Price per TON | Price per TON |
| 2.1.5.2.3. Price per ton as delivered to jobsite | 750-91 | 9205 | \$33.60 | \$35.00 | \$35.00 |
| 2.1.5.2.4. Hauling First Mile | 750-77 | 9206 | \$1.80 | \$1.74 | \$2.75 |
| 2.1.5.2.5. Hauling Each Additional Mile | 750-77 | 9207 | \$0.30 | \$0.12 | \$0.30 |
| 2.1.5.2.6. State minimum truckload if required | | | 12 TONS | 15 TONS | 14 TONS |

BRAZORIA COUNTY CONTRACT SHEETS

FLY ASH – NO AWARD

LIME-FLY ASH PLANT MIX – NO AWARD

CEMENT FOR STABLIZATION OF MATERIALS (ROAD MIX)

#16-35 ROAD MATERIALS - STABILIZING MATERIALS

| | | | |
|---|--|--|--|
| DATE OF BID OPENING THURSDAY, MARCH 31, 2016 11:00 A.M., Local Time CONTRACT TERM: | BIDDERS NAME ADDRESS CONTACT TELEPHONE # FAX # | VERNOR MATERIAL & EQUIPMENT 435 COMMERCE FREERT, TX 77541 MIKE DAMIAN 979-233-3366 979-233-6167 | |
| PERSON TO CONTACT FOR PLACING ORDERS | | BELINDA McMANNERS 979-233-6330 | |
| PERSON TO CONTACT FOR BILLING ISSUES | | SHARON FOREMAN 979-233-3366 | |
| STABILIZING MATERIALS | COMM CODE | COUNTY ID # | PLANT LOCATION |
| 2.1.8 CEMENT FOR STABILIZATION OF MATERIALS (ROAD MIXED) *Shall consist of portland cement, Type I, IP, or II in accordance with TxDOT Item 524.2., delivered in tanker-type trucks to jobsite anywhere in Brazoria County. Price bid shall include distributor | | | 7108 VERNOR ROAD FREERT, TX |
| | | | Price per TON |
| 2.1.8.1 Price per ton as delivered to jobsite | 750-21 | 6765 | \$190.00 |
| 2.1.8.2. Hauling First Mile | 750-77 | 8199 | \$2.75 |
| 2.1.8.3. Hauling Each Additional Mile | 750-77 | 8200 | \$0.30 |
| 2.1.8.5. Price per ton for Spreader Bar | 750-21 | 6766 | \$8.00 |
| 2.1.8.4 State minimum truckload if required | | | 24 TONS |

BRAZORIA COUNTY CONTRACT SHEETS

ASPHALT STABILIZED BASE-BLACK BASE

LOADED ONTO COUNTY TRUCKS

#16-35 ROAD MATERIALS - STABILIZING MATERIALS

| | | | | |
|---|--|--|--|---|
| DATE OF BID OPENING THURSDAY, MARCH 31, 2016 11:00 A.M., Local Time CONTRACT TERM: | BIDDERS NAME ADDRESS CONTACT TELEPHONE # FAX # | AMERICAN MATERIALS INC. 10126 CASH ROAD STAFFORD, TX 77477 JERRY L. BERRY 281-499-1551 281-499-1525 | CENTURY ASPHALT LTD 5303 NAVIGATION BLVD HOUSTON, TX 77011 PHILLIP KING 713-292-2868 713-292-2885 | |
| PERSON TO CONTACT FOR PLACING ORDERS | | JERRY L. BERRY - 281-499-1551 | DARRYL VANEK 713-923-1988 | |
| PERSON TO CONTACT FOR BILLING ISSUES | | JERRY L. BERRY - 281-499-1551 | KIM BYFORD 713-292-2868 | |
| STABILIZING MATERIALS | COMM CODE | COUNTY ID # | PLANT LOCATION | PLANT LOCATION |
| 2.1.9 ASPHALT STABILIZED BASE -BLACK BASE Per TxDOT Item 292.4(A), Grade 1 | | | 500 WARD STREET ANGLETON, TX | 9519 GALVESTON RD, HOUSTON 5303 NAVIGATION BLVD, HOUSTON |
| | | | Price per TON | Price per TON |
| 2.1.9.1. Price per ton bidder's plant loaded onto County Trucks | | | \$55.00 | \$52.00 |

JOBSITE & IN PLACE

#16-35 ROAD MATERIALS - STABILIZING MATERIALS

| | | | | |
|---|--|--|--|---|
| DATE OF BID OPENING THURSDAY, MARCH 31, 2016 11:00 A.M., Local Time CONTRACT TERM: | BIDDERS NAME ADDRESS CONTACT TELEPHONE # FAX # | AMERICAN MATERIALS INC. 10126 CASH ROAD STAFFORD, TX 77477 JERRY L. BERRY 281-499-1551 281-499-1525 | CENTURY ASPHALT LTD 5303 NAVIGATION BLVD HOUSTON, TX 77011 PHILLIP KING 713-292-2868 713-292-2885 | |
| PERSON TO CONTACT FOR PLACING ORDERS | | JERRY L. BERRY - 281-499-1551 | DARRYL VANEK 713-923-1988 | |
| PERSON TO CONTACT FOR BILLING ISSUES | | JERRY L. BERRY - 281-499-1551 | KIM BYFORD 713-292-2868 | |
| STABILIZING MATERIALS | COMM CODE | COUNTY ID # | PLANT LOCATION | PLANT LOCATION |
| 2.1.9 ASPHALT STABILIZED BASE -BLACK BASE Per TxDOT Item 292.4(A), Grade 1 | | | 500 WARD STREET ANGLETON, TX | 9519 GALVESTON RD, HOUSTON 5303 NAVIGATION BLVD, HOUSTON |
| | | | Price per TON | Price per TON |
| 2.1.9.3. Price per ton as delivered to jobsite | | | \$55.00 | \$52.00 |
| 2.1.9.4. Hauling First Mile | | | \$3.00 | \$2.75 |
| 2.1.9.5. Hauling Each Additional Mile | | | \$0.20 | \$0.25 |
| 2.1.9.6. Price per ton in place | | | 0.00 | 0.00 |
| 2.1.9.9. State minimum truckload if required | | | 15 TONS | 17 TONS |

BRAZORIA COUNTY CONTRACT SHEETS

RECLAIMED CEMENT FOR STABILIZATION OF MATERIALS (ROAD MIXED)

DELIVERED TO JOBSITE

#16-35 ROAD MATERIALS - STABILIZING MATERIALS

| | | | |
|---|--|--|-----------------------|
| DATE OF BID OPENING THURSDAY, MARCH 31, 2016 11:00 A.M., Local Time CONTRACT TERM: | BIDDERS NAME ADDRESS CONTACT TELEPHONE # FAX # | VERNOR MATERIAL & EQUIPMENT 435 COMMERCE FREEPORT, TX 77541 MIKE DAMIAN 979-233-3366 979-233-6167 | |
| PERSON TO CONTACT FOR PLACING ORDERS | | BELINDA McMANNERS 979-233-6330 | |
| PERSON TO CONTACT FOR BILLING ISSUES | | SHARON FOREMAN 979-233-3366 | |
| STABILIZING MATERIALS | COMM CODE | COUNTY ID # | PLANT LOCATION |
| 2.1.10 RECLAIMED CEMENT FOR STABILIZATION OF MATERIALS (ROAD MIXED) *Shall consist of reclaimed portland cement, Class A or Class H, containing no toxic or hazardous components other than crystalline silica, delivered in tanker-type trucks to jobsite anywhere | | | |
| Price per TON | | | |
| 2.1.10.1. Price per ton as delivered to jobsite | 750-21 | 6767 | \$100.00 |
| 2.1.10.2. Hauling First Mile | 750-77 | 8201 | \$2.75 |
| 2.1.10.3. Hauling Each Additional Mile | 750-77 | 8202 | \$0.30 |
| 2.1.10.4. Price per ton for Spreader Bar | 750-21 | 6768 | \$8.00 |

12% STABILIZED CRUSHED CONCRETE

DELIVERED TO JOBSITE

#16-35 ROAD MATERIALS - STABILIZING MATERIALS

| | | | |
|---|--|--|---|
| DATE OF BID OPENING THURSDAY, MARCH 31, 2016 11:00 A.M., Local Time CONTRACT TERM: | BIDDERS NAME ADDRESS CONTACT TELEPHONE # FAX # | CHERRY CRUSHED CONCRETE 6131 SELINSKY HOUSTON, TX 77048 JOHN CONYER 281-692-1900 832-435-2533 | SORRELL CONSTRUCTION EQUIPMENT & MATERIALS LLC 2101 OYSTER CREEK BEND FREEPORT, TX 77541 JAMES DYE 979-233-6655 979-233-7313 |
| PERSON TO CONTACT FOR PLACING ORDERS | | EDDIE BARAJAS - 281-692-1900 EXT 6005 | ANTHONY REYNOLDS 979-233-6655 |
| PERSON TO CONTACT FOR BILLING ISSUES | | ROSIE PLEMONS - 281-692-1900 EXT 6003 | SUNNY DYE 979-233-6655 |
| DESCRIPTION | COMM CODE | COUNTY ID # | |
| STABILIZING MATERIALS | | | |
| 12% STABILIZED CRUSHED CONCRETE | | | |
| | | | Price per TON PRICE INCREASE 4/26/2017 |
| Price per ton bidder's plant / siding loaded onto County trucks | 750-77 | 9219 | \$33.00 |
| | | | PLANT 5 - 4635 CR 418 ROSHARON, TX \$33.60 OYSTER CREEK |
| | | | Material cost Hauling first mile Hauling ea add'l mile Material cost Hauling first mile Hauling ea add'l mile |
| 2.1.3 State minimum truckload if required | | | 15 TONS |
| | | | 8 TONS |

*ADDED PER COURT ORDER 7.K.12 ON JUNE 14, 2016

REV 4/27/2018

BRAZORIA COUNTY CONTRACT SHEETS

MILEAGE

#16-35 ROAD MATERIALS - STABILIZING MATERIALS

| DATE OF BID OPENING THURSDAY, MARCH 31, 2016 11:00 A.M., Local Time CONTRACT TERM: | BIDDERS NAME ADDRESS CONTACT TELEPHONE # FAX # | AMERICAN MATERIALS INC. 10126 CASH ROAD STAFFORD, TX 77477 JERRY L. BERRY 281-499-1551 281-499-1525 | SORRELL CONSTRUCTION EQUIPMENT & MATERIALS LLC 2101 OYSTER CREEK BEND FREEPORT, TX 77541 JAMES DYE 979-233-6655 979-233-7313 | CHERRY CRUSHED CONCRETE 6131 SELINSKY HOUSTON, TX 77048 JOHN CONYER 281-692-1900 832-435-2533 | CENTURY ASPHALT LTD 5303 NAVIGATION BLVD HOUSTON, TX 77011 PHILLIP KING 713-292-2868 713-292-2885 | AUSTIN WHITE LIME CO. 4900 HOWARD LANE AUSTIN, TX 78728 LILA R. WEIRICH 800-553-5463 512-388-1220 | VERNOR MATERIAL & EQUIPMENT 435 COMMERCE FREEPORT, TX 77541 MIKE DAMIAN 979-233-3366 979-233-6167 |
|---|--|--|--|---|--|--|---|
| PERSON TO CONTACT FOR PLACING ORDERS | JERRY L. BERRY - 281-499-1551 | ANTHONY REYNOLDS 979-233-6655 | EDDIE BARAJAS 281-692-1900 ext.6005 | DARRYL VANEK 713-923-1988 | AMBER FRANKS OR CHRISTINA THOMSON 800- 553-5463 | BELINDA McMANNERS 979-233-6330 | |
| PERSON TO CONTACT FOR BILLING ISSUES | JERRY L. BERRY - 281-499-1551 | SUNNY DYE 979-233-6655 | ROSIE PLEMONS 281-692-1900 ext. 6003 | KIM BYFORD 713-292-2868 | ANNE STUTZ 800-553-5463 | SHARON FOREMAN 979-233-3366 | |
| STABILIZING MATERIALS | PLANT LOCATION | PLANT LOCATION | PLANT LOCATION | PLANT LOCATION | PLANT LOCATION | PLANT LOCATION | |
| COUNTY FACILITY | 500 WARD STREET ANGLETON, TX | 2101 OYSTER CREEK BEND FREEPORT, TX | 4635 CR 418 ROSHARON, TX PLANT 5 | 5303 NAVIGATION BLVD HOUSTON, TX 77011 AND 9519 GALVESTON RD HOUSTON, TX 77034 | McNEIL, TRAVIS CO., TX | 7108 VERNOR ROAD FREEPORT, TX 77541 | |
| Airport | 6 | 15 | 27 | 46 | 50 | 214 | 14 |
| Alvin Svc Ctr | 23 | 40 | 14.4 | 20 | 28 | 205 | 40 |
| Angleton Svc Ctr | 3 | 13 | 25.7 | 38 | 56 | 212 | 15 |
| Camp Mohawk | 23 | 33 | 24.8 | 25 | 33 | 192 | 28 |
| Clute Svc Ctr | 10 | 3 | 36.3 | 43 | 44 | 226 | 1 |
| Hanson Park | 14 | 34 | 36.2 | 57 | 59 | 183 | 25 |
| Manvel Svc Ctr | 24 | 41 | 5.5 | 28 | 25 | 189 | 38 |
| Mosquito Control | 3 | 11 | 26.9 | 40 | 49 | 212 | 14 |
| Quintana Cty Park | 22 | 8 | 47.3 | 61 | 70 | 212 | 11 |
| Resoft Park | 23 | 42 | 17.7 | 13 | 26 | 194 | 36 |
| San Luis Cty Park | 30 | 18 | 56.9 | 60 | 71 | 244 | 20 |
| W. Columbia Svc | 14 | 32 | 34.5 | 53 | 57 | 184 | 25 |