



# 24-25 - Construction of the New Alvin Annex Building

## Scoring Summary

### Active Submissions

	Total	Price	Project Experience	Construction Duration & Sequencing	Past Performance/Job Execution/References	Other Factors	Bonus Points: Response to Questions and Answers	Bonus Points: Interview Preparedness & Adherence to interview
Supplier	/ 115 pts	/ 50 pts	/ 20 pts	/ 10 pts	/ 10 pts	/ 10 pts	/ 10 pts	/ 5 pts
Construction Masters of Houston	97.2	45.2	20	10	9.4	7.6	5	0
C.A. Walker Construction	92	49	14.4	10	7.6	6	5	0
Drewery Construction Co., Inc.	79.3	40.6	15.8	7	8	3.4	4.5	0
Patriot Contracting, LLC	72.4	33	16.8	6.6	7.6	3.4	5	0
The Gonzalez Group, LP	72.2	28.2	17	8.8	7.8	5.4	5	0



# 24-25 - Construction of the New Alvin Annex Building

## Construction Masters of Houston

### Scoring Summary

#### Evaluation Group 2 - Evaluation Group

	Total	Price	Project Experience	Construction Duration & Sequencing	Past Performance/Job Execution/References	Other Factors	Bonus Points: Response to Questions and Answers	Bonus Points: Interview Preparedness & Adherence to interview
Reviewer	/ 115 pts	/ 50 pts	/ 20 pts	/ 10 pts	/ 10 pts	/ 10 pts	/ 10 pts	/ 5 pts
Evaluator #1	108	48	20	10	10	10	10 / 10	0 / 5
Evaluator #2	96	48	20	10	10	8	-	-
Evaluator #3	77	40	20	10	7	0	0 / 10	0 / 5
Evaluator #4	95	45	20	10	10	10	-	-
Evaluator #5	95	45	20	10	10	10	-	-
<b>Average:</b>	<b>97.2</b>	<b>45.2</b>	<b>20</b>	<b>10</b>	<b>9.4</b>	<b>7.6</b>	<b>5 / 10</b>	<b>0 / 5</b>
		↓	↓	↓	↓	↓	↓	↓
<b>Calculated:</b>	<b>97.2</b>	<b>45.2</b>	<b>20</b>	<b>10</b>	<b>9.4</b>	<b>7.6</b>	<b>5</b>	<b>0</b>



# 24-25 - Construction of the New Alvin Annex Building

## C.A. Walker Construction

### Scoring Summary

#### Evaluation Group 2 - Evaluation Group

	Total	Price	Project Experience	Construction Duration & Sequencing	Past Performance/Job Execution/References	Other Factors	Bonus Points: Response to Questions and Answers	Bonus Points: Interview Preparedness & Adherence to interview
Reviewer	/ 115 pts	/ 50 pts	/ 20 pts	/ 10 pts	/ 10 pts	/ 10 pts	/ 10 pts	/ 5 pts
Evaluator #1	103	50	15	10	10	8	10 / 10	0 / 5
Evaluator #2	88	50	15	10	8	5	-	-
Evaluator #3	82	45	20	10	7	0	0 / 10	0 / 5
Evaluator #4	82	50	7	10	5	10	-	-
Evaluator #5	90	50	15	10	8	7	-	-
<b>Average:</b>		<b>49</b>	<b>14.4</b>	<b>10</b>	<b>7.6</b>	<b>6</b>	<b>5 / 10</b>	<b>0 / 5</b>
		↓	↓	↓	↓	↓	↓	↓
<b>Calculated:</b>	<b>92</b>	<b>49</b>	<b>14.4</b>	<b>10</b>	<b>7.6</b>	<b>6</b>	<b>5</b>	<b>0</b>



# 24-25 - Construction of the New Alvin Annex Building

Drewery Construction Co., Inc.

## Scoring Summary

Evaluation Group 2 - Evaluation Group

	Total	Price	Project Experience	Construction Duration & Sequencing	Past Performance/Job Execution/References	Other Factors	Bonus Points: Response to Questions and Answers	Bonus Points: Interview Preparedness & Adherence to interview
Reviewer	/ 115 pts	/ 50 pts	/ 20 pts	/ 10 pts	/ 10 pts	/ 10 pts	/ 10 pts	/ 5 pts
Evaluator #1	92	43	20	5	10	5	9 / 10	0 / 5
Evaluator #2	73	43	14	5	7	4	-	-
Evaluator #3	75	35	20	10	10	0	0 / 10	0 / 5
Evaluator #4	63	42	10	5	6	0	-	-
Evaluator #5	80	40	15	10	7	8	-	-
<b>Average:</b>		<b>40.6</b>	<b>15.8</b>	<b>7</b>	<b>8</b>	<b>3.4</b>	<b>4.5 / 10</b>	<b>0 / 5</b>
		↓	↓	↓	↓	↓	↓	↓
<b>Calculated:</b>	<b>79.3</b>	<b>40.6</b>	<b>15.8</b>	<b>7</b>	<b>8</b>	<b>3.4</b>	<b>4.5</b>	<b>0</b>



# 24-25 - Construction of the New Alvin Annex Building

## Patriot Contracting, LLC

### Scoring Summary

#### Evaluation Group 2 - Evaluation Group

	Total	Price	Project Experience	Construction Duration & Sequencing	Past Performance/Job Execution/References	Other Factors	Bonus Points: Response to Questions and Answers	Bonus Points: Interview Preparedness & Adherence to interview
Reviewer	/ 115 pts	/ 50 pts	/ 20 pts	/ 10 pts	/ 10 pts	/ 10 pts	/ 10 pts	/ 5 pts
Evaluator #1	88	40	15	10	8	5	10 / 10	0 / 5
Evaluator #2	69	40	14	5	6	4	-	-
Evaluator #3	66	30	20	7	9	0	0 / 10	0 / 5
Evaluator #4	58	25	20	5	8	0	-	-
Evaluator #5	66	30	15	6	7	8	-	-
<b>Average:</b>	<b>33</b>	<b>16.8</b>	<b>6.6</b>	<b>7.6</b>	<b>3.4</b>	<b>5 / 10</b>	<b>0 / 5</b>	
	↓	↓	↓	↓	↓	↓	↓	↓
<b>Calculated:</b>	<b>72.4</b>	<b>33</b>	<b>16.8</b>	<b>6.6</b>	<b>7.6</b>	<b>3.4</b>	<b>5</b>	<b>0</b>



# 24-25 - Construction of the New Alvin Annex Building

## The Gonzalez Group, LP

### Scoring Summary

#### Evaluation Group 2 - Evaluation Group

	Total	Price	Project Experience	Construction Duration & Sequencing	Past Performance/Job Execution/References	Other Factors	Bonus Points: Response to Questions and Answers	Bonus Points: Interview Preparedness & Adherence to interview
<b>Reviewer</b>	<b>/ 115 pts</b>	<b>/ 50 pts</b>	<b>/ 20 pts</b>	<b>/ 10 pts</b>	<b>/ 10 pts</b>	<b>/ 10 pts</b>	<b>/ 10 pts</b>	<b>/ 5 pts</b>
Evaluator #1	88	35	20	8	10	5	10 / 10	0 / 5
Evaluator #2	65	36	10	10	5	4	-	-
Evaluator #3	63	25	20	10	8	0	0 / 10	0 / 5
Evaluator #4	69	20	20	10	9	10	-	-
Evaluator #5	61	25	15	6	7	8	-	-
<b>Average:</b>	<b>28.2</b>	<b>17</b>	<b>8.8</b>	<b>7.8</b>	<b>5.4</b>	<b>5 / 10</b>	<b>0 / 5</b>	
	↓	↓	↓	↓	↓	↓	↓	↓
<b>Calculated:</b>	<b>72.2</b>	<b>28.2</b>	<b>17</b>	<b>8.8</b>	<b>7.8</b>	<b>5.4</b>	<b>5</b>	<b>0</b>